



Republic of the Philippines
Leyte Normal University
Tacloban City



BIDS AND AWARDS COMMITTEE


SUPPLEMENTAL BID BULLETIN NO. 1
Completion of Hospitality and Entrepreneurship Laboratory Building
January 4, 2021

Please be advised of the changes in the schedule of the procurement activities for the Completion of Hospitality and Entrepreneurship Laboratory Building.

PROJECT	ACTIVITY	DATE & TIME
Completion of Hospitality and Entrepreneurship Laboratory Building	Pre-Bid Conference	January 12, 2021 @ 1:30 PM
	Bid Opening	January 28, 2021 @ 10:00 AM
	Bid Evaluation	February 4, 2021 @ 1:30 PM
	Post Qualification	February 18, 2021 @ 1:30 PM

All provisions, conditions and statements in the bidding documents inconsistent herewith are hereby amended, modified and/or suspended accordingly.

Prepared by:


CLAERCHILLE JULIA C. ROBIN-TAN
BAC Secretary

Noted by:


JOSISA C. CONCHADA
BAC Chairperson