



Republic of the Philippines  
**LEYTE NORMAL UNIVERSITY**  
 Tacloban City

**ENGINEERING UNIT**

<b>NAME/LOCATION OF PROJECTS:</b>		Total Calendar Days		30 CD		
IMPROVEMENT OF THE SIGNAGES WITHIN THE UNIVERSITY		Desirable Starting Date				
LEYTE NORMAL UNIVERSITY, TACLOBAN CITY						
<b>PROJECT CATEGORY:</b>						
<b><u>ARCHITECTURAL/INSTALLATION</u></b>						
<b>PROJECT DESCRIPTION:</b>						
<b>SUPPLY AND INSTALLATION OF SIGNAGES: 1. ARCHITECTURAL WORKS</b>						
ITEM NO.	DESCRIPTION	QTY.	UNIT	Unit Cost per Days	UNIT COST	TOTAL COST
<b>I</b>	<b>ARCHITECTURAL WORKS</b>					
A	<b>WINDOWS</b>					
	<b>A. Material</b>					
	Supply and Installation of the signages within the university	1	lot			-
	<b>Total Material Cost</b>					-
	<b>Direct Cost (Labor and Materials)</b>					-
	<b>Indirect Cost</b>					
	VAT (5%)					-
	Contractor's Profit (10%)					-
	Overhead, Contingencies & Misc. (3%)					-
	<b>Total Indirect Cost</b>					-
	<b>Sub-Total (Indirect + Direct)</b>					-
	<b>TOTAL PROJECT COST</b>					<b>₱ 99,998.22</b>