



Republic of the Philippines
LEYTE NORMAL UNIVERSITY
 Tacloban City

ENGINEERING UNIT

NAME/LOCATION OF PROJECTS: REPAIR AND REPLACEMENT OF ROOFING AT ADMINISTRATION BUILDING LEYTE NORMAL UNIVERSITY, TACLOBAN CITY				Total Calendar Days	45 CD	
				Desirable Starting Date		
PROJECT CATEGORY: STRUCTURE REPAIR						
PROJECT DESCRIPTION: ROOFING WORKS						
ITEM NO.	DESCRIPTION	QTY.	UNIT	Unit Cost per Days	UNIT COST	TOTAL COST
I	ROOFING WORKS	499.5	sq.m.			
	A. Material					
	Prepainted Corrugated Metal Sheets (Long Span,0.4mm thk)	499.5	sq.m.			-
	J-bolt with washers	2497.5	pcs			-
	Miscellaneous works (Repair and patching leaking roofing sheets, repair and repainting of ceiling, repair of downspout, etc)	1	lot			-
	Total Material Cost					-
	B. LABOR					
	Foreman	1	m-day	30.00		-
	Skilled Workers	2	m-day	30.00		-
	Labor	2	m-day	30.00		-
	Total Labor Cost					-
	Direct Cost (Labor and Materials)					-
	Indirect Cost					
	VAT (5%)					-
	Contractor's Profit (10%)					-
	Overhead, Contingencies & Misc. (3%)					-
	Total Indirect Cost					-
	TOTAL ROOFING WORKS COST					-
	TOTAL PROJECT COST					-