



Republic of the Philippines
Leyte Normal University
Tacloban City



BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 2

**Supply, Delivery, Installation, Testing, and Commissioning of Various
Multimedia Equipment, Accessories, and Furniture for the Multimedia
Production Center of LNU (Re-Bid)**


August 8, 2022

This supplemental bid bulletin is being issued to respond to the request of a prospective bidder to extend the delivery period for the project entitled Supply, Delivery, Installation, Testing, and Commissioning of Various Multimedia Equipment, Accessories, and Furniture for the Multimedia Production Center of LNU (Re-Bid)


QUERY/REQUEST	CLARIFICATION/ANSWER
"May we request to extend the lead time to 90 days? Because there's a worldwide shortage of laptop and desktop components."	Denied. The request cannot be granted due to the urgency of the implementation of the project.

For the guidance and information of all concerned.

Prepared by:


Leonizza N. Dimatangal
BAC Secretariat

Noted by:


Josisa C. Conchada
BAC Chair-Goods